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October 31, 2025 
 
Jason Franklin, PCWD General Manager 
Pinedale County Water District 
480 W. Birch Ave.  
Fresno, CA 93650 
 
Subject: Engineering Services for  

Planning – Well 5 Water Treatment and Well 9 Well Site and Water Treatment, Pinedale, 
California 
 

Jason:  
 
Thank you for the opportunity to submit this proposal to provide engineering services for the subject project.  
This proposal discusses our understanding of the project, recommends a scope of services together with 
associated fees, deliverables and approximate schedules, sets forth our assumptions and discusses other 
services that may be of interest as the project proceeds. 
 

PROJECT UNDERSTANDING 
We understand that Pinedale County Water District (PCWD) has two wells (Well 5 & 9) that testing has 
shown contain Pfas. We are aware that Pinedale County Water District (PCWD) was notified on July 29, 2025, 
by the State Water Resources Control Board – Division of Drinking Water that PCWD’s Well 5 has met the 
Notification or Consumer Confidence Report Detection Level for one of the PFAS compounds. Since that 
time, we understand that Pinedale is still operating this well. Provost & Pritchard (P&P) and PCWD have 
discussed this issue and understand that there is available space on this well-site to house treatment 
facilities. We anticipate the design for this project will encompass the design of new treatment facilities on 
the existing well-site to treat the domestic well and ensure the PFAS compounds are below the Notification 
Levels. 
 
For Well 9 we are aware that PCWD was notified on June 10, 2025, by the State Water Resources Control 
Board – Division of Drinking Water that PCWD’s Well 9 has exceeded the Response Level for one of the PFAS 
compounds. Since that time, we understand that Pinedale has switched Well 9 to be on standby and will only 
be operating during emergency or low-pressure circumstances. Since the Well has been switched to standby, 
Provost & Pritchard (P&P) and PCWD have discussed various options moving forward and if there are viable 
options to continue to utilize the existing well-site. Through those discussions, it was determined that it is 
not feasible to provide treatment facilities on the existing well site due to site constraints. With that said, 
PCWD has communicated that they would like to develop an existing property they own in the Palm Bluff 
area that was designated to be a new well site in the future. We understand that PCWD has already gone 
through the process of completing a test hole and conducting water quality testing  on this site as well as 
preparing a site plan for the proposed well-site in the past. The PCWD would like to develop a new well at 
the site on Palm Bluffs with the intent of designing a well that will not require treatment. However, if 
treatment is required there is space for treatment facilities at the new site. Due to the significant time that 
has passed since the work was completed, we anticipate the design for this project will encompass a desktop 
hydrogeological investigation, design of a dedicated test well, coordination with well drillers to perform 
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depth-specific water zone sampling to estimate capacity and quality of a well at this site, conversion of the 
test well into a domestic well, and if necessary design treatment plant on the new well-site. 
 
PCWD has expressed a desire to apply for funding through the State Water Resources Control Board 
(SWRCB). Provost & Pritchard is submitting this proposal to provide engineering services to prepare an 
application for Planning Funding through the SWRCB.   
 

SCOPE OF SERVICES 
PHASE 001: DWSRF PLANNING APPLICATION 
The Drinking Water State Revolving Fund (DWSRF) Planning Application includes several application 
packages. These include a General Information, Technical, Environmental, and Financial Security Package. 
The following tasks are broken down by application package including the required information in each 
package for clarity.  

GENERAL INFORMATION PACKAGE 

 Section I – Applicant Information 
a. Coordinate with PCWD to populate general applicant information. This includes Applicant 

Total Population, Total Number of Service Connections, Current year Median household 
income, Congressional District(s), Federal Tax ID No., etc.. 

 Section II – Project Information and Proposed Schedules 
a. Coordinate with PCWD to populate the following information: 

i. Project Description and Objectives 
ii. Current status of plans and specifications 
iii. Amount of financial assistance requested 
iv. Total project cost 
v. Water supply Permit Number 
vi. Population served by Project 
vii. Estimated Project Schedule 
viii. Consultation with Other Agencies 

ix. Partnering Agencies 
x. Other Funding Sources 

 Section III – Managerial Information 
a. Coordinate with PCWD to populate the following information: 

i. Classification of Water System 
ii. Ownership and Organization of the Water System 
iii. Municipalities 
iv. Privately-owned entities 
v. CPUC information 
vi. Organizational Chart 
vii. Outstanding Litigation 
viii. Purchasing agreements on subject property 

ix. Service Area Map 
x. Potential Flags 
xi. Authorized Representative Resolution/Ordinance 
xii. Payee Data Record 
xiii. Government Agency Taxpayer ID Form 

 Section IV – Attachments  
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a. Coordination with PCWD in the preparation of the following attachments: 
i. Water Supply Permit and Enforcement Orders 
ii. Pending Litigation, Sale, or Audit/Investigation (if applicable) 
iii. Service Area Map 
iv. Operating Agreement (if applicable) 
v. Urban Water Supplier Conservation Document (if applicable) 
vi. Certification for Compliance with Water Metering Form 
vii. Potential DWSRF Flags Worksheet 
viii. Authorized Representative Resolution/Ordinance 

ix. Government Agency Taxpayer ID Form 

TECHNICAL PACKAGE 

 General Project Information 
a. Provide the following general project information: 

i. Project Name 
ii. Water System Number 
iii. Applicant Name 
iv. Type of Project 

 Section I – Technical Information 
a. Coordinate with PCWD to provide a description of the Water System Facilities. 

 Section II – Project Summary 
a. Prepare the following items: 

i. Problem Description 
ii. Scope of Work, which will include: 

1. Project Background 
2. Tasks (milestones) 
3. Deliverables 
4. Project Schedule 
5. Engineer’s Opinion of Probable Construction Costs 
6. Greenhouse Gas (GHG) Reduction Efforts 

iii. Provide P&P’s Professional Engineering Services Contract 
 Section III – Water Rights 

a. Coordinate with PCWD to provide the following information: 
i. Description of Water Rights (Surface Water, Groundwater, Purchased Water) 
ii. Water Diversion Reporting 

 Section IV – Comprehensive Response to Climate Change 
a. This section will be deferred to the Construction Application. 

 Section V – Drought Planning 
a. Coordinate with PCWD to populate this section 

 Section VI – Attachment Checklist 
a. Coordination with PCWD in the preparation of the following attachments: 

i. Schematic/Map of System and Facilities 
ii. Supporting Documents of the Problem 
iii. Scope of Work 
iv. Professional Engineering Services Contract 
v. Water Rights Documentation 
vi. Documentation for Compliance with Drought Planning 
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ENVIRONMENTAL PACKAGE 

 General Project Information 
a. Provide the following general project information: 

i. Applicant Name 
ii. Project Title 
iii. Project Number 
iv. Contact Person and Phone 

 Section I – CEQA Status 
a. Identify if a CEQA Document has been prepared 
b. Confirm if a CEQA Lead Agency has been identified 

 Section II – General Information 
a. Provide a description of the work to be completed in the construction phase 

 Section III – Attachment Checklist 
a. Coordination with PCWD in the preparation of the following attachments: 

i. Parcel or Project Schematic Map 

FINANCIAL SECURITY PACKAGE 

 General Project Information 
a. Provide the following general project information: 

i. Applicant Name 
ii. Proposed Security 
iii. Project Title 
iv. Contact Person and Phone 

 Section I – Financial Amount Requested 
a. Provide an estimate of Project Costs to be funded by State Water Board DWSRF Funds 

 Section II – Other Project Funding Sources 
a. Identify how the entire project is estimated to be funded 

 Section III – Current Year Median Household Income (MHI) 
a. Coordinate with PCWD to provide the MHI 

 Section IV – Current Year Estimated Population Served 
a. Coordinate with PCWD to provide an estimated population served 

 Section V – Active Service Connections 
a. Coordinate with PCWD to determine total number of service connections, projected average 

monthly service charge, and average monthly billing for last 12 months 
b. Convey any Rate Increases effective date for projected monthly service charges 

 Section VI – Discussion of Material Events, Material Obligation Conditions, and Any Debt Limit 
a. Coordinate with PCWD to populate this section 

 Section VII – Water Rate Study 
a. Attach previous rate study 

 Section VIII – Attachments 
a. Coordination with PCWD in the preparation of the following attachments: 

i. Audited Financial Statements 
ii. Budget Projections (Revenue/Expense) 
iii. Authorized Resolution/Ordinance 
iv. Corporate Resolution to Apply, Borrow, and Grant Security 
v. Rade Adoption Resolution, Copy of Rates, and Public Notice of Proposition 218 

Meeting 
vi. Schedule of Related Debt and Debt Document Copies 
vii. Debt Management Policy 
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viii. New Special Tax, Assessment District, or service charge projections 
ix. Relevant Service, Management, Operating, or Joint Powers Agreements (if 

applicable) 
 

PROFESSIONAL FEES 
Provost & Pritchard Consulting Group will perform the services in this Phase on a time and materials basis, in 
accordance with our Standard Fee Schedule in effect at the time services are rendered.  For budgeting 
purposes, our preliminary estimate is that over the next 3 months, our fees will be $20,000 to $25,000.  These 
fees will be invoiced monthly as they are accrued.  Reimbursable expenses are incorporated into the estimated 
ranges above.  If it appears we will need to exceed the upper range above, we will notify you in writing before 
we do so, and will provide a revised estimate.  We will not continue work beyond the initial budget without 
additional authorization. 
 
 

PROPOSED FEE – PLANNING-WELL 9 WELL-SITE AND WATER TREATEMENT FACILITIES 

PHASE 
ESTIMATED FEE 

Phase 001 – DWSRF Planning Application  $25,000 
Total Estimated Fee: $25,000 

 

SCHEDULE 
Once we receive an executed copy of this Proposal together with the signed Consultant Services Agreement 
and are authorized to proceed, we can prepare the Planning Application (incorporating all packages noted 
above) for initial submittal in approximately 8-12 weeks.  Agency review time is beyond our control.  If an 
additional submittal is required after initial review, we will be prepared to re-submit 3 weeks after we receive 
agency comments.   
 

TERMS AND CONDITIONS  

In order to convey a clear understanding of our mutual responsibilities under this proposal (or amendment), 
our standard Consultant Services Agreement is attached.  Please sign both of these documents and mail or 
email a copy to our office. These documents will serve as our Notice to Proceed.  This proposal is valid for 30 
days from the date above. 
 
Respectfully, 
Provost & Pritchard Consulting Group 
 
 
 
Harrison Hughes, RCE 90639 Matthew W. Kemp, RCE 66088 
Senior Engineer Principal Engineer, Chief Strategic Officer 
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TERMS AND CONDITIONS ACCEPTED 
 
By Pinedale County Water District   
 
   
Signature   
 
   
Printed Name   
 
   
Title Date  


